



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**

**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_A**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                      |             |             |                 |                  |                    |
|-------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: PelaksanaanTindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 20834/PT 5002</b>                                                            |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                     | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                  |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                    | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                      | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                |             |             |                 |                  |                    |
| <b>i) LOT 20834/PT5002</b>                                                                                              |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                          | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                      |             |             |                 |                  |                    |
| <b>i) LOT 20834/PT5002</b>                                                                                              |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                        | 2.10.1      | Hectare     | 0.5             | 743.00           | 371.50             |
| b. Demarcation of Lot                                                                                                   | 1.5         | Km          | 0.3             | 2500.00          | 750.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                      |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                        |             |             |                 |                  | 474.30             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                             |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                           |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                         |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                        |             |             |                 |                  | <b>4,439.80</b>    |
| <b>SST 8%</b>                                                                                                           |             |             |                 |                  | <b>355.18</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                     |             |             |                 |                  | <b>4,794.98</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

**Nur Nadiah Binti Abdul Sukor**

**JURUUKUR LESTARI (M) SDN BHD**

59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
No. Tel/Fax: 05-525 2537

**QUOTATION**

**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_B**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                      |             |             |                 |                  |                    |
|-------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: PelaksanaanTindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 7724</b>                                                                     |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                     | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                  |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                    | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                      | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                |             |             |                 |                  |                    |
| <b>i) LOT 7724</b>                                                                                                      |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                          | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                      |             |             |                 |                  |                    |
| <b>i) LOT 7724</b>                                                                                                      |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                        | 2.10.1      | Hectare     | 0.2             | 743.00           | 148.60             |
| b. Demarcation of Lot                                                                                                   | 1.5         | Km          | 0.3             | 2500.00          | 750.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                      |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                        |             |             |                 |                  | 429.72             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                             |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                           |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                         |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                        |             |             |                 |                  | <b>4,172.32</b>    |
| <b>SST 8%</b>                                                                                                           |             |             |                 |                  | <b>333.79</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                     |             |             |                 |                  | <b>4,506.11</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**


**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_C**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                       |             |             |                 |                  |                    |
|--------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 660</b>                                                                       |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                      | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                   |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                     | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                       | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                 |             |             |                 |                  |                    |
| <b>i) LOT 660</b>                                                                                                        |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                           | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                       |             |             |                 |                  |                    |
| <b>i) LOT 660</b>                                                                                                        |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                         | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                    | 1.5         | Km          | 0.2             | 2500.00          | 500.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                       |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                         |             |             |                 |                  | 364.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                              |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                            |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                          |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                         |             |             |                 |                  | <b>3,783.16</b>    |
| <b>SST 8%</b>                                                                                                            |             |             |                 |                  | <b>302.65</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                      |             |             |                 |                  | <b>4,085.81</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

  
.....  
**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**

**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_D**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                      |             |             |                 |                  |                    |
|-------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: PelaksanaanTindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 11518</b>                                                                    |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                     | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                  |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                    | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                      | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                |             |             |                 |                  |                    |
| <b>i) LOT 11518</b>                                                                                                     |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                          | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                      |             |             |                 |                  |                    |
| <b>i) LOT 11518</b>                                                                                                     |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                        | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                   | 1.5         | Km          | 0.2             | 2500.00          | 500.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                      |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                        |             |             |                 |                  | 364.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                             |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                           |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                         |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                        |             |             |                 |                  | <b>3,783.16</b>    |
| <b>SST 8%</b>                                                                                                           |             |             |                 |                  | <b>302.65</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                     |             |             |                 |                  | <b>4,085.81</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**

**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_E**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                      |             |             |                 |                  |                    |
|-------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: PelaksanaanTindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 10094</b>                                                                    |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                     | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                  |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                    | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                      | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                |             |             |                 |                  |                    |
| <b>i) LOT 10094</b>                                                                                                     |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                          | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                      |             |             |                 |                  |                    |
| <b>i) LOT 10094</b>                                                                                                     |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                        | 2.10.1      | Hectare     | 0.4             | 743.00           | 297.20             |
| b. Demarcation of Lot                                                                                                   | 1.5         | Km          | 0.3             | 2500.00          | 750.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                      |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                        |             |             |                 |                  | 459.44             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                             |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                           |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                         |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                        |             |             |                 |                  | <b>4,350.64</b>    |
| <b>SST 8%</b>                                                                                                           |             |             |                 |                  | <b>348.05</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                     |             |             |                 |                  | <b>4,698.69</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**

**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_F**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi</b>                       |             |             |                 |                  |                    |
|--------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>PROJECT: Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Pulau Pinang</b> |             |             |                 |                  |                    |
| <b>Sebanyak 6 Lot - Pakej 008 (RF 8) - Lot 10001</b>                                                                     |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                      | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                   |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                     | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                       | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                 |             |             |                 |                  |                    |
| <b>i) LOT 10001</b>                                                                                                      |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                           | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                       |             |             |                 |                  |                    |
| <b>i) LOT 10001</b>                                                                                                      |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                         | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                    | 1.5         | Km          | 0.1             | 2500.00          | 250.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                       |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                         |             |             |                 |                  | 314.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                              |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                            |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                          |             |             | 1.0             | 100.00           | 100.00             |
| <b>Sub-Total</b>                                                                                                         |             |             |                 |                  | <b>3,483.16</b>    |
| <b>SST 8%</b>                                                                                                            |             |             |                 |                  | <b>278.65</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                      |             |             |                 |                  | <b>3,761.81</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**


**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_G**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Perak Sebanyak 4 Lot - Pakej 009 (RF 10) - Lot 9640</b> |             |             |                 |                  |                    |
|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>Descriptions</b>                                                                                                                                                                                                                                | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                                                                                                                                             |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                                                                                                                                               | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                                                                                                                                                 | 1.3         | Party/day   | 1.0             | 743.00           | 743.00             |
| <b>2. SURVEY CONTROL</b>                                                                                                                                                                                                                           |             |             |                 |                  |                    |
| <b>i) LOT 9640</b>                                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                                                                                                                                                     | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| <b>i) LOT 9640</b>                                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                                                                                                                                                   | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                                                                                                                                              | 1.5         | Km          | 0.1             | 2500.00          | 250.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                                                                                                                                                 |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                                                                                                                                                   |             |             |                 |                  | 314.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                                                                                                                                                        |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                                                                                                                                                      |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                                                                                                                                                    |             |             | 1.0             | 80.00            | 80.00              |
| <b>Sub-Total</b>                                                                                                                                                                                                                                   |             |             |                 |                  | <b>3,463.16</b>    |
| <b>SST 8%</b>                                                                                                                                                                                                                                      |             |             |                 |                  | <b>277.05</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                                                                                                                                                |             |             |                 |                  | <b>3,740.21</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**



**Nur Nadiah Binti Abdul Sukor**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**


**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_H**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Perak Sebanyak 4 Lot - Pakej 009 (RF 10) - Lot 115483</b> |             |             |                 |                  |                    |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>Descriptions</b>                                                                                                                                                                                                                                  | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                                                                                                                                               |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                                                                                                                                                 | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                                                                                                                                                   | 1.3         | Party/day   | 0.0             | 743.00           | 0.00               |
| <b>2. SURVEY CONTROL</b>                                                                                                                                                                                                                             |             |             |                 |                  |                    |
| <b>i) LOT 115483</b>                                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                                                                                                                                                       | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                                                                                                                                                   |             |             |                 |                  |                    |
| <b>i) LOT 115483</b>                                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                                                                                                                                                     | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                                                                                                                                                | 1.5         | Km          | 0.1             | 2500.00          | 250.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                                                                                                                                                   |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                                                                                                                                                     |             |             |                 |                  | 314.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                                                                                                                                                          |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                                                                                                                                                        |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                                                                                                                                                      |             |             | 1.0             | 80.00            | 80.00              |
| <b>Sub-Total</b>                                                                                                                                                                                                                                     |             |             |                 |                  | <b>2,720.16</b>    |
| <b>SST 8%</b>                                                                                                                                                                                                                                        |             |             |                 |                  | <b>217.61</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                                                                                                                                                  |             |             |                 |                  | <b>2,937.77</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

  
.....  
**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**





**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**


**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_I**  
**Date : 12/8/2026**

|                                                                                                                                                                                                                                                      |             |             |                 |                  |                    |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Perak Sebanyak 4 Lot - Pakej 009 (RF 10) - Lot 115485</b> |             |             |                 |                  |                    |
| <b>Descriptions</b>                                                                                                                                                                                                                                  | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                                                                                                                                               |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                                                                                                                                                 | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                                                                                                                                                   | 1.3         | Party/day   | 0.0             | 743.00           | 0.00               |
| <b>2. SURVEY CONTROL</b>                                                                                                                                                                                                                             |             |             |                 |                  |                    |
| <b>i) LOT 115485</b>                                                                                                                                                                                                                                 |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                                                                                                                                                       | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                                                                                                                                                   |             |             |                 |                  |                    |
| <b>ii) LOT 115485</b>                                                                                                                                                                                                                                |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                                                                                                                                                     | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                                                                                                                                                | 1.5         | Km          | 0.1             | 2500.00          | 250.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                                                                                                                                                   |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                                                                                                                                                     |             |             |                 |                  | 314.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                                                                                                                                                          |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                                                                                                                                                        |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                                                                                                                                                      |             |             | 1.0             | 80.00            | 80.00              |
| <b>Sub-Total</b>                                                                                                                                                                                                                                     |             |             |                 |                  | <b>2,720.16</b>    |
| <b>SST 8%</b>                                                                                                                                                                                                                                        |             |             |                 |                  | <b>217.61</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                                                                                                                                                  |             |             |                 |                  | <b>2,937.77</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

  
.....  
**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**



**JURUUKUR LESTARI (M) SDN BHD**  
59-1 Jalan Meru Bestari A9, Medan Meru Bestari,  
Bandar Meru Raya, 30020 Ipoh,  
Perak Darul Ridzuan.  
**No. Tel/Fax: 05-525 2537**

**QUOTATION**


**To:** **Pengurus Besar (Land Management Unit)**  
Property Services Department  
TNB Global Business Solutions  
Tenaga Nasional Berhad  
Aras 2, Bangunan Warisan TNB  
No. 129, Jalan Bangsar  
59200 Kuala Lumpur

**Att:** **En. Muhammad Shafiq Bin Kasti**

**Ruj : 2026\_141\_J**  
**Date : 12/8/2026**

| <b>Sebut Harga bagi Melaksanakan Kerja-Kerja Pengukuran dan Pengesahan Sempadan Tanah TNB bagi Pelaksanaan Tindakan Penguatkuasaan Terhadap Pencerobohan di atas Tanah Milik TNB di Negeri Perak Sebanyak 4 Lot - Pakej 009 (RF 10) - Lot 115482</b> |             |             |                 |                  |                    |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|-------------|-----------------|------------------|--------------------|
| <b>Descriptions</b>                                                                                                                                                                                                                                  | <b>Ref:</b> | <b>Unit</b> | <b>Quantity</b> | <b>Rate (RM)</b> | <b>Amount (RM)</b> |
| <b>1. GENERAL ITEM</b>                                                                                                                                                                                                                               |             |             |                 |                  |                    |
| a. Preparatory Works                                                                                                                                                                                                                                 | 1.2         | Party/day   | 1.0             | 743.00           | 743.00             |
| b. Mobilization and Demobilization                                                                                                                                                                                                                   | 1.3         | Party/day   | 0.0             | 743.00           | 0.00               |
| <b>2. SURVEY CONTROL</b>                                                                                                                                                                                                                             |             |             |                 |                  |                    |
| <b>iv) LOT 115482</b>                                                                                                                                                                                                                                |             |             |                 |                  |                    |
| a. Planimetric control - Hilly/Swampy/Built Up                                                                                                                                                                                                       | 1.5         | km          | 0.5             | 2500.00          | 1,250.00           |
| <b>3. ENGINEERING SURVEY WORKS</b>                                                                                                                                                                                                                   |             |             |                 |                  |                    |
| <b>iii) LOT 115482</b>                                                                                                                                                                                                                               |             |             |                 |                  |                    |
| a. Detail Survey                                                                                                                                                                                                                                     | 2.10.1      | Hectare     | 0.1             | 743.00           | 74.30              |
| b. Demarcation of Lot                                                                                                                                                                                                                                | 1.5         | Km          | 0.1             | 2500.00          | 250.00             |
| <b>4. PROCESSING &amp; PREPARATION OF DRAWINGS</b>                                                                                                                                                                                                   |             |             |                 |                  |                    |
| 20 % sum of item 2a,2b,2c and 3a                                                                                                                                                                                                                     |             |             |                 |                  | 314.86             |
| <b>5. REIMBURSABLE ITEM</b>                                                                                                                                                                                                                          |             |             |                 |                  |                    |
| a. Pelan Akui                                                                                                                                                                                                                                        |             |             | 1.0             | 8.00             | 8.00               |
| b. Carian Rasmi                                                                                                                                                                                                                                      |             |             | 1.0             | 80.00            | 80.00              |
| <b>Sub-Total</b>                                                                                                                                                                                                                                     |             |             |                 |                  | <b>2,720.16</b>    |
| <b>SST 8%</b>                                                                                                                                                                                                                                        |             |             |                 |                  | <b>217.61</b>      |
| <b>TOTAL AMOUNT</b>                                                                                                                                                                                                                                  |             |             |                 |                  | <b>2,937.77</b>    |

**JURUUKUR LESTARI (M) Sdn. Bhd.**

  
.....  
**Nur Nadiah Binti Abdul Sukor**  
**Project Manager**